

**INDIAN INSTITUTE OF SCIENCE EDUCATION AND
RESEARCH THIRUVANANTHAPURAM (IISERTVM)
(Govt. of India, Ministry of H.R.D)**

INDOOR STADIUM, IISER CAMPUS, MARUTHAMALA VITHURA

PH: 0471-2778019

FAX: 0471-2597427

EMAIL: PURCHASESTORES@IISERTVM.AC.IN

Date: 13/12/2017

INVITATION TO TENDER

No: IISER/PUR/7800/AS/SP/16

Due Date: 20th Dec 2017 [12:00PM]

Date of Opening: 20th Dec 2017 [12.30 PM]

Dear Sirs,

**SUB: Moving Scientific Equipments from Transit Campus [Malayil Building] to
New Lab Complex in Vithura.**

Sealed Quotations are invited for moving various Scientific Equipments and Instruments as stated in the enclosed list. Bidders are required to submit at least one copy of the work order or work completion report (self-attested) to prove the expertise in crane service for similar shifting activities in Govt. Organizations. Bids submitted without the said documentary evidence will not be considered for evaluation. Interested vendors may contact Purchase & Stores Office (0471-2778019) for facilitation of site visit

Details as per annexure I

Please quote your lowest rate as per the following terms. Your offer in sealed cover **SUPERSCRIBING TENDER NUMBER AND DUE DATE** shall reach us on or before the due date and time.

- Packing Material** : To be quoted [as detailed in the Annexure]
- Payment terms** : Equivalent/Stage Payments against total work order value on completion of allotted work.
- Schedule** : The Eligible Vendors is required to start the work immediately on getting confirmation of each lot.
- Completion Time** : Within 5-6 Days
- Other Charges** : Should quote inclusive of all charges.

Detailed Scope of Work and other Terms and conditions is mentioned in 2nd Page


Yours Faithfully


Officer in Charge
[Purchase & Stores]

P.S. CATALOGUE/LEAFLET FEATURING ALL TECHNICAL SPECS/INFORMATION SHALL ACCOMPANY THE OFFER.

Description of items to be moved from the Ecology lab in Malayil building to Vithura campus

| Item | Number | Height (inch) | Width/ length (inch) | Breadth (inch) |
|--|---------|------------------|-------------------------|-------------------|
| Growth Chambers (<i>requires crane</i>) | 2 | 85 | 41 | 39 |
| Water Tank (ca 25 litres capacity) | 2 | | | |
| RO units | 1 | | | |
| Granite table 1 | 1 | 32 | 83 | 24 |
| Granite table 2 | 1 | 32 | 47 | 24 |
| Granite table 3 | 1 | 27 | 47 | 24 |
| Granite table 3 | 1 | 32 | 49 | 23 |
| Refrigerator 1 | 1 | 69 | 36 | 26 |
| Refrigerator 2 | 1 | 73 | 28 | 28 |
| Refrigerator 3 | 1 | 57 | 22 | 23 |
| Refrigerator 4 | 1 | 46 | 21 | 22 |
| Refrigerator 5 | 1 | 31 | 23 | 22 |
| Cupboards | 3 | 86 | 36 | 19 |
| Drawer | 1 | 26 | 18 | 19 |
| Gel Doc | 1 | 25 | 18 | 18 |
| Office desk | 1 | 32 | 60 | 25 |
| Office Chairs | 9 | | | |
| Lab stools | 8 | | | |
| Cages | | | | |
| Small | 100 | 12 | 8 | |
| big round | 15 | 18 | 12 | |
| square | 15 | 23 | 16 | 16 |
| Slotted angle rack material (has been dismantled) | 4 racks | | | |
| Carton Boxes | | | | |
| Big | 5 | 40 | 40 | 40 |
| Medium | 30 | 20 | 20 | 20 |

Handwritten signature and date:

 13/12/2012